
Page 1 of 9 
 

CITY OF FRANKLIN, TENNESSEE 
PROFESSIONAL SERVICES AGREEMENT 

COF Contract No. 2020‐0009 
 
 

THIS PROFESSIONAL SERVICES AGREEMENT (“Agreement”) is by and between the City of 
Franklin,  Tennessee,  hereinafter  referenced  as  City,  and  ALFRED  BENESCH  &  COMPANY 
hereinafter referenced as Consultant, who mutually agree as follows: 
 
DECLARATIONS. City desires to retain Consultant to provide engineering, related technical, and 
other services in connection with City’s project hereinafter referenced as Project. The Project is 
described as follows:  
 

DESIGN OF LEWISBURG PIKE SIDEWALK/MULTI‐USE TRAIL 
 

1. SCOPE  OF  SERVICES.  Consultant  shall  provide  survey,  engineering,  and  related 
technical services for the Project in accordance with the Scope of Services (“Services”) 
as found in Attachment A which shall be considered as an integral part hereof. 

 
2. Consultant shall submit as a part of Attachment A an individual Fee Schedule and a 

Completion Schedule for the Project based on the detailed Scope of Services.  
 

3. In event of a conflict between  this Agreement and  the attached document(s),  this 
Agreement shall supersede conflicting terms and conditions. 

 
4. Consultant shall be paid on a monthly basis for work performed based on the Fee 

Schedule as contained in Attachment A in the amount not‐to‐exceed Three Hundred 
Sixty‐Four Thousand One Hundred Eighty‐Two and No/100 Dollars ($364,182.00). 

 
5. Payment of reimbursable items, at direct cost and as listed in the Scope of Services, 

shall be allowed to exceed the above listed non‐to‐exceed contract ceiling. 
 

 
The Board of Mayor and Aldermen Approved this Agreement on the ______ Day of 
________ 2020. 
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TERMS AND CONDITIONS FOR PROFESSIONAL SERVICES 
 
ARTICLE 1.   SERVICES.   Consultant will: 
1.1 Act  for  City  in  a  professional manner,  using  that  degree  of  care  and  skill  ordinarily 

exercised by and consistent with standards of competent consultants using the standards 
in the industry: 

1.2 Consider all reports to be confidential and distribute copies of the same only to those 
persons specifically designated by the City. 

1.3 Perform  all  services  under  the  general  direction  of  a  senior  professional  employee, 
licensed and/or registered in the State of Tennessee, when appropriate. 

1.4 Designate, in writing, the sole Project representative to coordinate with City the Services 
to be provided, including all contact information. 

1.5 Unless provided  for  in  the Project  Scope of  Services  (Attachment A), Consultant  shall 
perform  all  Services  with  his  own  forces  (employees).  Should  sub‐consultants  be 
proposed to be used in the Project, a listing of said sub‐consultants with Services to be 
performed shall be provided. After approval of  this Agreement, no substitute  for sub‐
consultants shall be allowed unless approved by City.  

1.6 Retain pertinent records relating to the services performed for a period of seven (7) years 
following the completion of the work; during this period the records shall be available for 
review by City at all reasonable times. 

 
ARTICLE 2. CITY’S RESPONSIBILITIES. City, or its authorized representative, will: 
2.1 Provide Consultant with all  information regarding the Project, which  is available  to, or 

reasonably obtainable by, the City. 
2.2 Furnish right‐of‐entry onto the Project site for Consultant’s necessary field studies and 

surveys. Consultant will endeavor  to restore  the site  to  its original condition and shall 
remain solely liable for all damages, costs and expenses, including reasonable attorneys’ 
fees, for failure to make such restoration. 

2.3 Designate,  in writing, the sole Project representative to coordinate with and direct the 
Consultant, including all contact information.  

2.4 Guarantee to Consultant that it has the legal capacity to enter into this contract and that 
sufficient monies are available to fund Consultant’s compensation. 

 
ARTICLE 3.   GENERAL CONDITIONS. 
3.1  Consultant,  by  the  performance  of  services  covered  hereunder,  does  not  in  any way 

assume,  abridge  or  abrogate  any  of  those  duties,  responsibilities  or  authorities 
customarily vested in other professionals or agencies participating in the Project. 

3.2  Consultant  shall  be  responsible  for  the  acts  or  omissions  of  any  party  involved  in 
concurrent or subsequent phases of the Project acting upon written instruction issued by 
the Consultant. 

3.3  Neither City nor Consultant may assign or transfer its duties or interest in this Agreement 
without written consent of the other party.  

3.4  ALLOCATION OF RISK AND LIABILITY; GENERAL. Considering the potential liabilities that 
may exist during the performance of the services of this Agreement, the relative benefits 
and  risks  of  the  Project,  and  the  Consultant’s  fee  for  the  services  rendered,  and  in 
consideration of the promises contained in this Agreement, the City and the Consultant 
agree to allocate and limit such liabilities in accordance with this Article.  
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3.5    INDEMNIFICATION.  Consultant  agrees  to  indemnify  and  hold  City  harmless  from  and 
against  legal  liability  for  all  claims,  judgments,  losses,  damages,  and  expenses  to  the 
extent such claims, judgments, losses, damages, or expenses are caused by Consultant’s 
negligent act, error or omission in the performance of the services of this Agreement. In 
the event judgments, losses, damages, or expenses are caused by the joint or concurrent 
negligence of Consultant and City, they shall be borne by each party in proportion to its 
own negligence.   

3.5.1  SURVIVAL.  The  terms  and  conditions  of  this  paragraph  shall  survive 
completion of this services agreement. 

3.6  LIMITATIONS OF RESPONSIBILITY.  Consultant shall not be responsible for (a) construction 
means, methods, techniques, sequences, procedures, or safety precautions and programs 
in connection with the Project unless specifically undertaken in Attachment A,  Scope of 
Services  ;  (b) the  failure of any contractor, subcontractor, Consultant, or other Project 
participant, not under contract to Consultant, to fulfill contractual responsibilities to City 
or to comply with federal, state, or  local  laws, regulations, and codes; or  (c) procuring 
permits, certificates, and licenses required for any construction unless such procurement 
responsibilities are specifically assigned to Consultant in Attachment A, Scope of Services.  

 
ARTICLE 4.  TERMINATION BY THE CITY. The City may terminate this Agreement in accordance 

with the following terms and conditions: 
4.1  Termination for Convenience. The City may, when in the interests of the City, terminate 

performance  under  this Agreement with  the  Consultant,  in whole  or  in  part,  for  the 
convenience of  the City. The City  shall give written notice of  such  termination  to  the 
Consultant specifying when termination becomes effective. The Consultant shall incur no 
further obligations in connection with the work so terminated, other than warranties and 
guarantees for completed work and  installed equipment, and the Consultant shall stop 
work when  such  termination  becomes  effective.  The  Consultant  shall  also  terminate 
outstanding orders and subcontracts for the affected work. The Consultant shall settle 
the  liabilities and claims arising out of the termination of subcontracts and orders. The 
City may direct the Consultant to assign the Consultant’s right, title and  interest under 
termination  orders  or  subcontracts  to  the  City  or  its  designee.  The  Consultant  shall 
transfer  title and deliver  to  the City  such  completed or partially  completed work and 
materials, equipment, parts, fixtures, information and Contract rights as the Consultant 
has in its possession or control. When terminated for convenience, the Consultant shall 
be compensated as follows: 

(1) The  Consultant  shall  submit  a  termination  claim  to  the  City 
specifying  the  amounts  due  because  of  the  termination  for 
convenience together with costs, pricing or other data required 
by  the  City.  If  the  Consultant  fails  to  file  a  termination  claim 
within one  (1) year from the effective date of termination, the 
City  shall  pay  the  Consultant  the  amount  the  City  deems  the 
Consultant is due. 

(2) The City and the Consultant may agree to the compensation,  if 
any, due to the Consultant hereunder. 

(3) Absent agreement to the amount due to the Consultant, the City 
shall pay the Consultant the following amounts: 
(a)  Contract costs for labor, materials, equipment and other 

services accepted under this Agreement; 
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(b)   Reasonable costs incurred in preparing to perform and in 
performing the  terminated portion of  the work, and  in 
terminating the Consultant's performance, plus a fair and 
reasonable  allowance  for direct  job  site overhead  and 
earned  profit  thereon  (such  profit  shall  not  include 
anticipated profit or consequential damages); provided 
however,  that  if  it  reasonably  appears  that  the 
Consultant  would  have  not  profited  or  would  have 
sustained a loss if the entire Agreement would have been 
completed, no profit shall be allowed or included and the 
amount of compensation shall be reduced to reflect the 
anticipated rate of loss, if any; 

 
The total sum to be paid the Consultant under this Section shall not exceed the 
total Agreement Price, as properly adjusted, reduced by the amount of payments 
otherwise made, and shall in no event include duplication of payment. 

 
4.2 Termination for Cause. If the Consultant does not perform the work, or any part thereof, 

in a timely manner, supply adequate labor, supervisory personnel or proper equipment 
or materials, or  if  it  fails  to  timely discharge  its obligations  for  labor, equipment  and 
materials, or proceeds to disobey applicable law, or otherwise commits a violation of a 
material provision of this Agreement, then the City, in addition to any other rights it may 
have against the Consultant or others, may terminate the performance of the Consultant, 
in whole or in part at the City’s sole option, and assume possession of the Project Plans 
and materials and may complete the work. 

 
In such case, the Consultant shall not be paid further until the work  is complete. After 
Completion has been achieved, if any portion of the Contract Price, as it may be modified 
hereunder, remains after the cost to the City of completing the work, including all costs 
and expenses of every nature incurred, has been deducted by the City, such remainder 
shall belong to the Consultant. Otherwise, the Consultant shall pay and make whole the 
City  for  such  cost.  This  obligation  for  payment  shall  survive  the  termination  of  the 
Agreement. 

   
In  the  event  the  employment  of  the  Consultant  is  terminated  by  the  City  for  cause 
pursuant  to  this  Section  and  it  is  subsequently  determined  by  a  Court  of  competent 
jurisdiction that such termination was without cause, such termination shall thereupon 
be  deemed  a  Termination  for  Convenience  under  this  Section  and  the  provisions  of 
Section 4.1 shall apply. 

4.3 Termination for Non‐Appropriation. The City may also terminate this Agreement, in whole 
or in part, for non‐appropriation of sufficient funds to complete or partially complete the 
Project, regardless of the source of such funds, and such termination shall be on the terms 
of Section 4.1.  

4.4 The City's  rights under  this Section  shall be  in addition  to  those  contained elsewhere 
herein or provided by law. 

 
ARTICLE 5.   SCOPE OF SERVICES. Consultant shall provide the Services as described in Attachment 
A, Scope of Services. 
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5.1 By mutual agreement,  this Agreement and scope can be amended by  the parties. The 
scope  and  fee  for  any  additional  tasks  or  services  under  such  amendment  shall  be 
mutually negotiated and agreed to in writing prior to beginning such additional tasks or 
services. 

5.2 ENVIRONMENTAL RESPONSIBILITY. 
Where drilling/sampling services are involved, the samples obtained from the Project site 
are the property of the City. Should any of these samples be recognized by the Consultant 
to  be  contaminated,  the  City  shall  remove  them  from  the  Consultant’s  custody  and 
transport them to a disposal site, all in accordance with applicable government statutes, 
ordinances, and regulations. For all other samples, the Consultant shall retain them for a 
sixty (60)‐day period following the submission of the drilling/sampling report unless the 
City directs otherwise; thereafter, the Consultant shall discard the samples in accordance 
with all federal, state and local laws. 

 
ARTICLE 6.   SCHEDULE. 
6.1 TIME OF THE ESSENCE.  The parties agree that time is of the essence with respect to the 

parties’ performance of all provisions of the Agreement. 
6.2 Before executing this Agreement, the Consultant shall have prepared and submitted for 

approval to the City a Completion Schedule for the Project with milestones for the various 
stages (tasks) of the Services as outlined  in the Scope of Services. The Consultant shall 
submit and obtain the City’s approval for any proposed changes to the logic, durations, 
sequences, or timing of tasks as approved in the Completion Schedule. 

6.3 FORCE MAJEURE.   Neither party will be  liable  to  the other  for any delay or  failure  to 
perform  any of  the  services or obligations  set  forth  in  this Agreement due  to  causes 
beyond its reasonable control, and performance times will be considered extended for a 
period of time equivalent to the time lost because of such delay plus a reasonable period 
of time to allow the parties to recommence performance of their respective obligations 
hereunder.    Should a  circumstance of  force majeure  last more  than ninety  (90) days, 
either party may by written notice to the other terminate this Agreement. The term "force 
majeure" as used herein shall mean the following: acts of God; strikes, lockouts or other 
industrial disturbances; acts of public enemies; orders or  restraints of any kind of  the 
government of the United States or of the State or any of their departments, agencies or 
officials, or any civil or military authority;  insurrections,  riots,  landslides, earthquakes, 
fires, storms, tornadoes, droughts, floods, explosions, breakage or accident to machinery, 
transmission  pipes  or  canals;  or  any  other  cause  or  event  not  reasonably within  the 
control of either party. 

6.4 Should City request changes in the scope, extent, or character of the Project, the fee and 
the time of performance of Consultant’s Services as  indicated in Attachment A shall be 
adjusted equitably.  

 
ARTICLE 7.   USE OF DOCUMENTS, DATA. 
7.1 All  Documents,  including,  but  not  limited  to,  reports,  drawings,  specifications,  and 

computer software prepared by Consultant pursuant to this Agreement are instruments 
of  service  in  respect  to  the  Project.  The  City  shall  retain  an  ownership  and  property 
interest therein whether or not the Project is completed.  
7.1.1 USE OF DATA SYSTEMS:  The City maintains all rights to data systems and data ( 

(including  derivative  or  hidden  data  such  as metadata)  created  and  used  by 
Consultant through information supplied to the Consultant by the City..  
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7.1.2 DISCLOSURE OF DOCUMENTS/DATA.  City may be required to disclose documents 
or data under state or federal law. City shall notify Consultant if a request for data 
or documents has been made and shall give Consultant a reasonable opportunity 
under the circumstances to respond to the request by redacting proprietary or 
other confidential information.  Consultant waives any right to confidentiality of 
any document, e‐mail or file it fails to clearly mark on each page as confidential 
or proprietary.  In exchange, Consultant agrees  to  indemnify, defend, and hold 
harmless City for any claims by third parties relating thereto or arising out of (i) 
the  City's  failure  to  disclose  such  documents  or  information  required  to  be 
disclosed by law, or (ii) the City's release of documents as a result of City's reliance 
upon Consultant representation that materials supplied by Consultant (in full or 
redacted form) do not contain trade secrets or proprietary information, provided 
that  the  City  impleads  Consultant  and  Consultant  assumes  control  over  that 
claim. 

7.2 By execution of  this Agreement, Consultant and his  sub‐consultant(s) grant  the City a 
royalty‐free, perpetual, irrevocable, and assignable license to use any and all intellectual 
property  interest Consultant or his  sub‐consultant(s) possess  to any drawings, details, 
specifications,  documents,  and  other  information  created  before  each  of  their  first 
involvement  with  the  Project  and  subsequently  incorporated  into  the  Project’s 
documents. City‐furnished data that may be relied upon by Consultant is limited to the 
printed  copies  that  are  delivered  to  the  Consultant  pursuant  to  Article  2  of  this 
Agreement. Any copyrighted electronic files furnished by City shall be used by Consultant 
only for the Project as described herein.  City’s posting or publication of such documents 
created  by  Consultant  for  City  shall  constitute  fair  use  and  shall  not  constitute  an 
infringement of Consultant’s copyright, if any.   

7.3 Documents that may be relied upon by City are limited to the printed copies (also known 
as hard  copies)  that are  signed or  sealed by  the Consultant. Files  in electronic media 
format of text, data, graphics, or of other types that are furnished by Consultant to City 
are only for convenience of City, unless the delivery of the Project  in electronic media 
format  has  been  dictated  in  Attachment  A,  Scope  of  Services.  Any  conclusion  or 
information obtained or derived from electronic files provided for convenience will be at 
the user’s sole risk.  

7.4 Because  data  stored  in  electronic  media  format  can  deteriorate  or  be  modified 
inadvertently or otherwise without authorization of the data’s creator, the party receiving 
electronic files agrees that it will perform acceptance tests or procedures within sixty (60) 
days, after which  the receiving party shall be deemed  to have accepted  the data  thus 
transferred. Any errors detected within the 60‐day acceptance period will be corrected 
by  the party delivering  the electronic  files. Unless stated otherwise herein, Consultant 
shall not be responsible to maintain documents stored in electronic media format after 
acceptance by City. 

7.5 When  transferring  documents  in  electronic  media  format,  Consultant  makes  no 
representations  as  to  long  term  compatibility,  usability,  or  readability,  of  documents 
resulting from the use of software application packages, operating systems, or computer 
hardware differing from that as required of, and used by, Consultant at the beginning of 
this Project.  

7.6 City  may  make  and  retain  copies  of  Documents  for  information  and  reference  in 
connection with use on  the Project by  the City, or his authorized representative. Such 
Documents are not intended or represented to be suitable for reuse by City or others on 
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extensions of the Project or on any other project. Any such reuse or modifications without 
written verification or adaptation by Consultant, as appropriate for the specific purpose 
intended, will be at City’s sole risk and without liability or legal exposure to the Consultant 
or to Consultant’s sub‐consultants.  

7.7 If there is a discrepancy between the electronic files and the hard copies, the hard copies 
govern.  

7.8 Any verification or adaptation of the Documents for extensions of the Project or for any 
other project will entitle Consultant to further compensation at rates to be agreed upon 
by City and Consultant. 

 
ARTICLE 8.   INSURANCE. 
8.1 During the performance of the Services under this Agreement, Consultant shall maintain 

the following minimum insurance: 
a) General  Liability  Insurance  with  a  combined  single  limit  of  $1,000,000  per 

occurrence and $2,000,000 annual aggregate. 
b) Automobile  Liability  Insurance with  a  combined  single  limit of $1,000,000  for 

each person and $1,000,000 for each accident. 
c) Workers’  Compensation  Insurance  Coverage  A  in  accordance  with  statutory 

requirements  and  Coverage  B,  Employer’s  Liability  Insurance, with  a  limit  of 
$500,000 for each occurrence. 

d) Professional Liability Insurance with a limit of $1,000,000 annual aggregate. 
8.2  Consultant  shall  add  the  City  an  additional  insured  on  all  policies  unless  otherwise 

prohibited. 
8.3  Consultant shall, upon execution of this Agreement, furnish City certificates of insurance, 

which shall include a provision that such insurance shall not be canceled without at least 
thirty (30) days’ written notice to City. 

8.4  No insurance, of whatever kind or type is to be considered as in any way limiting other 
parties’ responsibility for damages resulting from their activities in the execution of the 
Project. City  agrees  to  include, or  cause  to be  included,  in  the  Project’s  construction 
contract,  such  requirements  for  insurance  coverage  and  performance  bonds  by  the 
Project’s construction contractor as City deems adequate to indemnify City, Consultant, 
and other concerned parties against claims for damages and to insure compliance of work 
performance and materials with Project requirements.  

 
ARTICLE 9.   PAYMENT. 
9.1 City will pay Consultant for services and expenses in accordance with the Fee Schedule 

proposal submitted for the Project as part of the Scope of Services. Consultant’s invoices 
will be presented at the completion of the work or monthly and will be payable upon 
receipt.  Payment is due upon presentation of invoice and is past due thirty (30) days from 
invoice date. City shall give prompt written notice of any disputed amount and shall pay 
the remaining amount.  

9.2 Consultant  shall  be  paid  in  full  for  all  services  under  this  Agreement,  including  City 
authorized overruns of the Project budget or unforeseen need for Consultant’s services 
exceeding the original Scope of Services. 

9.3 TRAVEL; EXPENSES 
City shall reimburse reasonable expenses, including travel and meals, when specified in 
the Scope of Services, but only  in accordance with the City’s Travel and Expense Policy 
and Procedures Manual. The maximum amount will be applied as of the date of travel 

Law Dept. approved 01.30.20



Page 8 of 9 
 

and as listed in the per diem reimbursement rates on the “CONUS” website developed by 
the United States General Services Administration, located at www.gsa.gov [click on ‘per 
diem rates’ under the ‘etools’ category].   
 

ARTICLE 10.   MISCELLANEOUS PROVISIONS 
10.1  EQUAL EMPLOYMENT OPPORTUNITY. In connection with this Agreement and the Project, 

City  and  Consultant  shall  not  discriminate  against  any  employee  or  applicant  for 
employment because of race, color, sex, national origin, disability or marital status. City 
and Consultant will  take affirmative action  to ensure  that  the contractor used  for  the 
Project does not discriminate against any employee and employees are treated during 
employment without  regard  to  their  race, age,  religion, color, gender, national origin, 
disability or marital status. Such action shall include, but not be limited to, the following: 
employment, upgrading, demotion, or transfer; recruitment or recruitment advertising; 
layoff or  termination,  rates of pay or other  forms of  compensation; and  selection  for 
training, including apprenticeship. 
10.1.1  Consultant  shall  insert  the  foregoing provision  in  all  contracts  relating  to  this 

Project. 
10.2  TITLE  VI  –  CIVIL  RIGHTS  ACT OF  1964.  City  and  Consultant  shall  comply with  all  the 

requirements  imposed by Title VI of  the Civil Rights Act of 1964  (42 U.S.C. 2000d), 49 
C.F.R., Part 21, and related statutes and regulations. 
10.2.1   Consultant  shall  insert  the  foregoing provision  in  all  contracts  relating  to  this 
Project. 

10.3  NO  THIRD  PARTY  RIGHTS  CREATED.    City  and  Consultant  each  binds  itself  and  its 
successors, executors, administrators, permitted assigns, legal representatives and, in the 
case of a partnership,  its partners,  to  the other party  to  this Agreement and  to  their 
successors,  executors,  administrators,  permitted  assigns,  legal  representatives  and 
partners of such other party in respect to all provisions of this Agreement.  The Services 
provided for  in this Agreement are for the sole use and benefit of City and Consultant. 
Nothing  in  this Agreement shall be construed  to give any  rights or benefits  to anyone 
other than City and Consultant. 

10.4  WARRANTIES/LIMITATION OF LIABILITY/WAIVER.  City reserves all rights afforded to local 
governments under law for all general and implied warranties.  City does not waive any 
rights  it  may  have  to  all  remedies  provided  by  law  and  therefore  any  attempt  by 
Consultant to limit its liability shall be void and unenforceable. 

 
ARTICLE 11.   EXTENT OF AGREEMENT: 
11.1  APPLICABLE LAW/CHOICE OF FORUM AND VENUE.   This Agreement is made under and 

will be construed in accordance with the laws of the State of Tennessee without giving 
effect to that state's choice of law rules.  The parties’ choice of forum and venue shall be 
exclusively  in  the  courts  of  Williamson  County,  Tennessee.  Any  provision  of  this 
Agreement held to violate a  law or regulation shall be deemed void, and all remaining 
provisions shall continue in force.  

11.2  ENTIRE AGREEMENT.   This Agreement,  including these terms and conditions, represent 
the entire Agreement between City and Consultant  for  this Project and supersedes all 
prior negotiations, representations or agreements, written or oral.  This Agreement may 
be amended only by written instrument signed by City and Consultant.  

 
ARTICLE 12.    DISPUTE RESOLUTION, BREACH. 

Law Dept. approved 01.30.20



Page 9 of 9 
 

12.1  If a dispute should arise relating to the performance of or payment for the Services under 
this Agreement, the aggrieved party shall notify the other party of the dispute within a 
reasonable time after such dispute arises. During the pendency of any dispute, the parties 
shall continue diligently to fulfill their respective obligations hereunder.  No arbitration or 
mediation shall be required as a condition precedent to filing any legal claim arising out 
of or relating to this Agreement.  No arbitration or mediation shall be binding.   

12.2   BREACH.  Upon deliberate breach of the Agreement by either party, the non‐breaching 
party shall be entitled to terminate the Agreement with notice, with all of the remedies it 
would have in the event of termination, and may also have such other remedies as it may 
be entitled to in law or in equity.  

 
ARTICLE 13.  SURVIVAL.   
  The  provisions  contained  in  this  Professional  Services  Agreement  shall  survive  the 

completion of or any termination of the Agreement, contract or other document to which 
it may accompany or incorporate by reference or which subsequently may be modified, 
unless expressly excepted from this Article upon consent of both parties. 

 
 

CONSULTANT:    CITY OF FRANKLIN, TENNESSEE: 
 
 

 

(Signature)  (Signature) 

Name:  
 
  Name:   Dr. Ken Moore 

Title:  
 
  Title:   Mayor 

Date:  
 
  Date:    

 
 

Approved as to Form:   
  

 

Maricruz R. Fincher, Staff Attorney 
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Lewisburg Pike Multi‐Use Path– City of Franklin 
 

Proposed Scope and Estimate 
 
 
Multi‐Use Path over the Harpeth River 
 
Benesch will develop plans for a multi‐use path along the south side of Lewisburg Pike from approximately Stewart 
Street headed southeast 0.95 miles to a point of termination near the entrance to Eastern Flank Circle.  The path 
will follow along the edge of Lewisburg Pike except for locations of City property where the path may diverge to 
lessen the impact on existing utility facilities.  North of Stewart Street on the west side the project proposes the 
installation of a curb and gutter section with a 6‐ft wide grassed area available for a future sidewalk.  The project 
will also include a proposed sidewalk on the north side of Lewisburg Pike from approximately 510‐ft south of the 
intersection with  E.  Fowlkes  Street  and Adams  Street  continuing  southeast  approximately  0.20 miles  to  the 
intersection with Thompson Alley all in the City of Franklin, Tennessee.    
 
This work will include the design of a 12’ wide concrete multi‐use path with varying widths of separation between 
the path and existing roadway.  From the northern termini of the project to approximately Thompson Alley, the 
separation between  the path and  roadway will be provided by 2.5’ wide curb and gutter.   The width will be 
dependent on the existing features and right‐of‐way widths along the corridor.  Within this portion of the project, 
Lewisburg Pike will be improved to include a new curb and gutter and an enclosed storm water drainage system.  
To the south of Thompson Alley, the path’s roadway separation will vary in width based on available ROW.  The 
work will also include the design of a 6’ wide concrete sidewalk on the north side of the existing roadway.  The 
sidewalk will have no separation between, but Lewisburg Pike will be improved to include a new curb and gutter 
and an enclosed storm water drainage system.  Design of water quality units or other water quality items are not 
included for the proposed drainage design.  While portions of the project lie within the floodplain of the Harpeth 
River, noted as FEMA Zone AE in FIRM 47187C0211G with an effective date of 12/22/2016, we do not anticipate 
the need for a CLOMR, LOMR, or LOMA submittal.  
 
Benesch will perform the office survey work to produce a MicroStation file for use on the project.  CEC will provide 
an ASCII file of the survey points and this will be used to produce the CADD file.    
 
A standard Preliminary 30% set of plans will be developed to set the horizontal and vertical alignments of the 
proposed path and sidewalk and will be used for initial coordination.  Following this, the development of a 60% 
Right‐of‐Way/Utility set will occur.  It is anticipated that Right of Way acquisition by the City will be required as 
part of the project.  However, Benesch will prepare the deeds and exhibits as part of the project.  The 60% set will 
also  be  sent  to  utility  companies  and  CSXT  Corp.  to  facilitate  their  involvement  in  the  project.    The  100% 
construction documents will be produced for bidding. Probable construction costs will be estimated at the Right‐
of‐Way and Construction stages of plans production.  The plans will be developed for the project based upon the 
approved alignment. The multi‐use path design parameters for the project will be based upon current versions of 
the  following design guides;  “Guide  for  the Development of Bicycle Facilities”, American Association of State 
Highway and Transportation Officials; “TDOT Standards Specifications for Road and Bridge Construction”; City of 
Franklin Street Standards.   These technical guidelines and specifications shall be followed unless superseded by 
the standard for the City of Franklin.    
 
The potential for retaining walls are anticipated on the north side of Lewisburg between CSX and Thompson Alley.  
A second location is likely along the road frontage of the property currently occupied by Mid‐South Mulch and 
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Outdoor Services.   These  locations are anticipated to require MSE walls therefore the scope and estimate will 
include layout and concept development for these walls.      
 
The scope includes plans to attend a Public Meeting should this be deemed necessary to inform the public about 
the project.  The scope also includes three coordination meetings with the City to ensure that all elements are 
appropriately included.  Benesch will assist city staff through‐out the bidding phase of the project.  This will include 
supplying all required documents in Portable Document Format (PDF) suitable for printing.  Benesch will assist the 
city in producing the bid book.  Benesch can organize and lead the pre‐bid meeting and assist the city as necessary 
with answering contractor questions and then opening and evaluating the bids once received. 
 
The multi‐use path design scope includes production of erosion control plans, pedestrian safety and signing during 
construction, permit applications and a SWPPP for the NPDES Permit.   
 
Any permit fees or third‐party review fees shall be billed to the City as a reimbursable item.     
 
Utility Coordination and Corridor Creation 

Benesch will provide utility coordination services  for  the project.     Below  is a general example of  items  to be 
completed: 

1. Notify in writing all utility companies  
2. Issue Preliminary Plans and solicit comments  
3. Issue ROW plans and timeline for relocation plans submittals (2 potential utility meetings) 
4. Review and approve relocation plans 
5. Coordinate any contracts between the City and Utility 

 
Benesch will also provide coordination services to develop a proposed utility corridor to adequately accommodate 
the City’s utility stakeholders.  Specifically, the planned corridor will be established along the proposed alignment 
of Lewisburg Pike.  The corridor will be developed at a functional‐level (horizontal alignment only).  Benesch will 
develop a Memorandum of Understanding to be reviewed and agreed upon by the City and all utilities regarding 
the future use of said corridor.  The final deliverable will be an overall plan layout which will depict the proposed 
location of each existing utility, their respective easements, and also identify areas where future utilities could be 
accommodated.  Below is an outline of the anticipated items to be completed: 

1. Preparation for and attendance of an Initial Stakeholder Meeting 
2. Creation of Initial Functional‐Level Layout, and Memorandum of Understanding for Corridor 
3. Preparation for and attendance of a Second Stakeholder Meeting 
4. Finalize the Layout and Memorandum of Understanding 

 
The final design of the facilities for each utility will not be completed as part of this task, but shall be designated 
as an additional service.  If required, Benesch can provide an amendment to this proposal or execute a separate 
agreement for these services.   

Railroad Coordination 
 
Benesch will  coordinate with  the  CSXT  railroad  regarding  the  expansion  and/or  replacement  of  the  crossing 
surface, signage and warning systems at DOT Crossing #350617V.  All work will be in accordance with the MUTCD 
and the CSXT “Public Project Information Manual”.  Benesch will also coordinate with CSXT regarding the existing 
and  proposed  utility  facilities  within  the  corridor  and  with  regards  to  the  potential  storm  sewer  trunk  line 
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installation under the existing crossing.   All utility crossings will be governed by the most current “Design and 
Construction Standard Specifications of Pipeline Occupancies” issued by CSXT. 
 
Topographic Survey and Environmental Services (See the attached Scope from CEC, Inc.) 

1. CEC, Inc. will provide topographic survey, and property line information for the project limits.  This survey 
will be performed to TDOT standards and be tied to TDOT State Plane Coordinates.   
 

2. The CEC,  Inc.  scope  includes  the development of  the necessary documents  for  the completion of  the 
Jurisdictional Waters Determination for the project.   
 

Geotechnical Services 

1. See attached scope and fee from CIA as needed to provide the geotechnical exploration, global stability 

analysis, and report for the construction of potential retaining walls along the corridor.   

 
Additional Services – Multi‐Use Trail Extension to Mack Hatcher  
 
At the discretion of the Board of Mayor and Alderman, Benesch will develop plans for a continuation of the multi‐
use path along the south side of Lewisburg Pike from approximately Eastern Flank Circle proceeding southeast 
approximately 0.90 miles to a point of termination near Mack Hatcher Memorial Parkway.  The path will follow 
along the edge of Lewisburg Pike except for locations of City property where the path may diverge to lessen the 
impact on existing utility facilities.  This work will include the design of a 12’ wide concrete multi‐use path with 
varying widths of separation between the path and existing roadway.  The services detailed in the primary scope 
of work will also be included for the alternate section. 

1. If the above additional services are required, CEC, Inc. will provide topographic survey, and property line 
information for the added project limits.  This survey will be performed to TDOT standards and be tied to 
TDOT State Plane Coordinates.   

Items not included in the Benesch Scope 

1. Stormwater quality design  
2. Traffic or Pedestrian signal design or traffic counts and studies 
3. Landscape or Irrigation design 
4. Three‐dimensional and/or perspective view concept renderings 
5. Final design of utility facilities 
6. Detailed retaining wall design  
7. Design of pedestrian bridges should they be required for stream crossings  
8. Right‐of‐Way Appraisal Services 
9. Right‐of‐Way Acquisition Services 
10. Lighting design 
11. Mitigation design for impacted environmental features.    
12. Construction phase services or full TDOT level Construction Engineering and Inspection (CEI) 
13. Printing of full‐size review or bid plans for contractors 
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Attachments: 

1. Scope by CEC, Inc.

2. Scope by Civil Infrastructure Associates (CIA)

Compensation: 

Design Phase Services 

Multi-Use Path/Sidewalk Design and Survey Office 
Work 

Lump Sum  $      156,400.00  

Utility Coordination and Corridor Creation Lump Sum $       14,500.00 

Bid Documents and Assistance  Lump Sum  $      4,500.00  

Geotechnical Services (By CIA) Cost Plus $       13,857.00 

Survey Field Work (By CEC, Inc.) Cost Plus  $       30,525.00  

Jurisdictional Waters Determination (By CEC, Inc.) Cost Plus  $     4,200.00  

Final Contract Not-To-Exceed  $     223,982.00 

Additional Design Services  

Multi-Use Path Design and Survey Office Work Lump Sum  $      104,200.00  

Utility Coordination and Corridor Creation Lump Sum $         9,500.00 

Survey Field Work (By CEC, Inc.) Cost Plus  $        25,000.00  

Jurisdictional Waters Determination (By CEC, Inc.) Cost Plus  $      1,500.00  

Additional Contract Not-To-Exceed  $      140,200.00 

The  following  is  the compensation  to be paid  to Benesch  for  the scope  items noted above.   The  fees  for  the 
additional design services have been developed with the understanding that they will be performed concurrently 
with the original design phase services.  The only reimbursables that will be included on this project are permit 
fees, and  third‐part  review  fees which will be paid by Benesch and  reimbursed at cost by  the City.   All other 
incidental costs (i.e. printing, travel, etc.) shall be included in the lump sum totals. 
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November 19, 2019 
 
 
Sammie McCoy  
Principal Engineer 
Alfred Benesch & Company 
8 Cadillac Drive, STE 250 
Brentwood, TN 37027 
 
 
Dear Mr. McCoy: 
 

Subject: Revised Proposal for Professional Services 
   Lewisburg Pike Sidewalk & Multi-use Trail Project 
   Franklin, Tennessee 
   CEC Project 195-344 

 
Civil & Environmental Consultants, Inc. (CEC) is pleased to present Alfred Benesch & Company 
(CLIENT) this REVISED proposal for professional surveying and Jurisdictional Waters 
Determination services to aid in the design of the sidewalk and multi-use trail along Lewisburg 
Pike in Franklin, TN as shown on Figure 1 and Figure 2 provided by CLIENT. CEC completed a 
survey along a portion of Lewisburg Pike in 2016 and this scope will update the area of previous 
survey and acquire additional survey. The proposed scope of services, fee, and schedule presented 
below, is based on email correspondence and phone calls between CLIENT and CEC. 
 
1.0 SCOPE OF SERVICES 
 
1.1 Task 0001 - Survey 
 
CEC will conduct a field-run topographic survey within the new survey areas as shown on Figure 
3. The limits of survey will generally extend on the west side of Lewisburg Pike from Stewarts 
Street in a northerly direction for approximately 460 feet with a 25 foot width of survey. The new 
area limits will also extend along Lewisburg Avenue from the east side of the existing railroad 
track crossing along both sides of the road southeasterly for approximately 500 feet, and then 
continuing along the southerly side of Lewisburg Pike, but extending to the northerly edge of 
pavement for an additional 3,600 feet covering the area shown on Figure 3. The survey limits also 
include the Collins Farm property owned by the City of Franklin. CEC will survey sanitary sewer 
manhole rims and inverts as shown in Figure 2. Where the existing sidewalk is located on the old 
golf course the survey limits will extend 15 feet to the southerly side of the sidewalk.  
 
Within the survey limits, CEC will locate the visible and\or marked utilities, adjacent roadway, 
building locations, existing site improvements, and edge of tree drip lines. Invert elevations, pipe 
size and pipe material of the storm and sanitary sewer structures will be obtained if visible. 
Individual specimen trees with a diameter of twenty-four (24) inches or greater and aesthetic 
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understory trees with a diameter of eight (8) inch or more measured at four-and-one-half feet above 
grade will be located. Contours will be generated at one-foot intervals. 
 
Utilities will be shown according to surface observations combined with plans and markings 
provided by calling the TN811. It is CEC’s experience TN811 may not respond to a request for 
markings unless excavation activities are involved. TN811 does not mark utility lines or services 
on private property. The surveyor makes no guarantee that the utilities located comprise all such 
utilities in the area, either in service or abandoned. The surveyor further does not warrant that the 
utilities located are in the exact location indicated. For utility lines or service locations on private 
property, CEC can retain the services of a private underground utility location service for an 
additional fee upon request. 
 
CEC will locate existing property and right-of-way (ROW) monumentation along with field 
evidence of occupation within the limits of survey. CEC will establish the approximate ROW and 
property sidelines for approximately 14 parcels along Lewisburg Pike that the new survey areas 
adjoin from deed calculations in combination with field evidence located. CEC assumes there will 
be sufficient monumentation and evidence found during the performance of the field portion of 
the survey to adequately define the ROW and sidelines. Property owner information will be 
provided based on current tax records. A General Property Survey as defined by the Standards of 
Practice for Land Surveyors in TN is not included as part of this proposal. 
 
Within the 2016 surveyed area as shown on Figure 3, CEC will complete an updated survey of 
Lewisburg Pike to show the new paved surface elevations and lane stripping. In addition to the 
road surface, CEC will verify no other features have changed that would affect the design of the 
sidewalk and multiuse trail. CEC will check current tax records to verify current property owners 
are shown for approximately 9 parcels within the 2016 survey area. 
 
CEC will utilize survey field technicians equipped with GPS, Robotics, and Conventional Total 
Station surveying instruments. The survey will be referenced to the Tennessee State Plane 
Coordinate System (NAD83) and the North American Vertical Datum of 1988 (NAVD88, Geoid 
12B) in U.S. Feet. CEC will process the survey data in Civil3D to verify survey information before 
providing the CLIENT an ASCII points file utilizing the TDOT survey code list for their use. 
 
It is understood that the CLIENT hereby grants CEC or represents and warrants (if the site is not 
owned by the CLIENT) that permission has been duly granted for a Right-of-Entry by our firm, 
agents, staff, consultants and subcontractors for the purpose of obtaining field information 
pertinent to the subject project. 
 
1.2 Task 0002 - Jurisdictional Waters Determination 
 
The scope of this task is to provide a Waters of the U.S. Determination (i.e., streams and wetlands) 
within the project area described above. In performing the jurisdictional determinations, the 1987 
Corps of Engineers Wetlands Delineation Manual and the 2012 Regional Supplement: Eastern 
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Mountains and Piedmont Region, Version 2.0, will be closely followed to establish a description 
of the soils, plants and hydrologic conditions of the site. CEC will perform the following tasks: 
 

1. Using the 1987 Corps of Engineers Wetland Delineation Manual and the 2012 
Regional Supplement: Eastern Mountains and Piedmont Region, Version 2.0, 
delineate potential wetlands located along the proposed alignment.  

 
2.  Complete the Corps of Engineers Wetland Data Forms for each wetland/upland 

sampling site.  
 
3.  Using a Trimble® GeoXT GPS Unit, map the wetland boundaries (if present) to 

determine area, and log lat/long of each soil pit along with hue, value and chroma 
of the soil using a standard Munsell® Color Chart. 

   
4. Complete the Rapid Bioassessment Protocols for Use in Streams and Wadeable 

Rivers forms, which the Corps currently uses to determine mitigation ratios. 
 
5.   Prepare a summary report describing the findings that includes the routine wetland 

determination data forms, a photo summary, and delineation map. 
 
6. Submit wet weather conveyance and stream determinations to TDEC as a Qualified 

Hydrologic Professional. 
 
7. Coordinate with TDEC and the Nashville Corps of Engineers office to schedule a 

concurrence site visit at the direction of Alfred Benesch & Company.  
 
2.0 SCHEDULE 
 
CEC can begin work on this project within 10 business days of your notification to proceed and 
can deliver the survey information and Jurisdictional Determination within 45 business days 
following the commencement of the survey fieldwork, weather permitting. 
 
3.0 AGREEMENT & FEE 
 
CEC’s estimated fee is based on the scope above and will be billed on a Time and Materials basis. 
The estimated cost to perform the scope of services outlined above is provided below: 
 

Task Estimated Fee 

0001 - Survey $30,525.00 

0002 - Jurisdictional Waters Determination $  4,200.00 

Total $34,725.00 
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Any additional services requested by the client and performed by CEC will be invoiced as per our 
2019 City of Franklin Services Fee Schedule (attached). CEC will obtain the client’s approval 
prior to performing any additional work. Our Schedule of Terms and Conditions which apply to 
the proposed work is also attached. Your verbal or written (including email) authorization to 
proceed will form a binding contract and indicates your acceptance of our Terms and Conditions. 
Any changes to our Terms and Conditions must be agreed to in writing by both parties prior to 
your authorization to proceed. 

4.0      CLOSING 

CEC appreciates the opportunity to provide this proposal to Alfred Benesch & Company for the 
professional surveying services. Should you have any questions or comments regarding this 
proposal or the project, please do not hesitate to call us at (615) 333-7797. 

Sincerely, 

CIVIL & ENVIRONMENTAL CONSULTANTS, INC. 

James R. Cooley, P.L.S. Eric Gardner, P.E.   Jeff Duke
Project Manager Senior Project Manager Senior Principal

Enclosures: Figure 1 - Proposed Sidewalk and Multi-use Trail Location Map 
Figure 2 - Collins Farm Property 
Figure 3 - Survey Limits Map 
Survey Terms & Conditions 
2019 City of Franklin Services Fee Schedule 
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2019_COF Municipal 

CIVIL & ENVIRONMENTAL CONSULTANTS, INC. 
117 SEABOARD LANE  SUITE E-100 
FRANKLIN, TENNESSEE 37067 
PHONE: 615-333-7797  FAX: 615-333-7751 
E-MAIL:  nashville@cecinc.com 

 
 
 

City of Franklin Services 
Fee Schedule 

January 1, 2019 through December 31, 2019 

PROFESSIONAL SERVICES 

Classification Rate/Hour 

Senior Principal..................................................................................................................................... $222 
Principal...................................................................................................................................................$202 
Senior Project Manager ........................................................................................................................ $176 
Project Manager III ................................................................................................................................ $166 
Project Manager II ................................................................................................................................. $151 
Project Manager I .................................................................................................................................. $137 
Assistant Project Manager .................................................................................................................... $113 
Project Consultant / Geologist / Ecologist / Environmental Scientist ................................................. $106 
Staff Consultant / Geologist / Ecologist / Environmental Scientist ........................................................$99 
Designer         .........................................................................................................................................$107 
Draftsperson / CADD Operator...............................................................................................................$68 
Senior Field Technician...........................................................................................................................$84 
Environmental Technician./ Intern..........................................................................................................$52 
Senior Land Surveyor  ........................................................................................................................... $141 
Assistant Project Surveyor......................................................................................................................$102 
Survey Technician IV ...............................................................................................................................$96 
Survey Technician III................................................................................................................................$86 
Survey Technician II.................................................................................................................................$76 
Survey Technician I..................................................................................................................................$66 
Administrative Assistant ...........................................................................................................................$66 
Administrative Manager ...........................................................................................................................$76 

 
DIRECT EXPENSES 

 

Printing and Reproduction * 
Miscellaneous Reimbursables * 
 
* As directed by the City Engineer on a project-by-project basis 
 

 

SUBCONTRACT SERVICES 
 

Services @ Cost Plus 10% 
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November 13, 2019 

Mr. Sammie McCoy  
Principal Engineer 
Alfred Benesch & Company 
8 Cadillac Drive, STE 250 
Brentwood, TN 37027 

Dear Mr. McCoy: 

Subject: Proposal for Professional Services 
Lewisburg Pike Sidewalk & Multi-use Trail Project – From the Eastern 
Flank Battlefield Park to Mack Hatcher 
Franklin, Tennessee 
CEC Project 195-344 

Civil & Environmental Consultants, Inc. (CEC) is pleased to present Alfred Benesch & Company 
(CLIENT) this proposal for additional professional services related to the proposed extension of 
sidewalk and multi-use trail on Lewisburg Pike. CEC had previously submitted a proposal to aid 
in the design of the sidewalk and multi-use trail along Lewisburg Pike from Stewart Street to the 
eastern entrance to the Eastern Flank Battlefield Park (EFBP). This proposal is to provide 
surveying and Jurisdictional Waters Determination services from the eastern entrance of the EFBP 
to Mack Hatcher as shown on Exhibit 1. The proposed scope of services, fee, and schedule 
presented below, is based on email correspondence and phone calls between CLIENT and CEC. 

1.0 SCOPE OF SERVICES 

1.1 Task 0003 - Survey 

CEC will conduct a field-run topographic survey within the new survey area as shown on Exhibit 
1. The survey will generally extend along Lewisburg Pike from the eastern entrance to the EFBP
to the intersection of Lewisburg Pike and Mack Hatcher. The limits of the survey will be the edge
of pavement on the north/westbound traffic lane to 75’ south and west of the east/southbound
traffic lane. The limits will also include the radius return of Lewisburg Pike at the intersection with
Mack Hatcher on the northwest corner of the intersection.

Within the survey limits, CEC will locate the visible and\or marked utilities, adjacent roadway, 
building locations, existing site improvements, and edge of tree drip lines. Invert elevations, pipe 
size and pipe material of the storm and sanitary sewer structures will be obtained if visible. 
Individual specimen trees with a diameter of twenty-four (24) inches or greater and aesthetic 
understory trees with a diameter of eight (8) inch or more measured at four-and-one-half feet above 
grade will be located. Contours will be generated at one-foot intervals. 
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Utilities will be shown according to surface observations combined with plans and markings 
provided by calling the TN811. It is CEC’s experience TN811 may not respond to a request for 
markings unless excavation activities are involved. TN811 does not mark utility lines or services 
on private property. The surveyor makes no guarantee that the utilities located comprise all such 
utilities in the area, either in service or abandoned. The surveyor further does not warrant that the 
utilities located are in the exact location indicated. For utility lines or service locations on private 
property, CEC can retain the services of a private underground utility location service for an 
additional fee upon request. 
 
CEC will locate existing property and right-of-way (ROW) monumentation along with field 
evidence of occupation within the limits of survey. CEC will establish the approximate ROW and 
property sidelines for approximately 20 parcels along Lewisburg Pike that the new survey area 
adjoin from deed calculations in combination with field evidence located. CEC assumes there will 
be sufficient monumentation and evidence found during the performance of the field portion of 
the survey to adequately define the ROW and sidelines. Property owner information will be 
provided based on current tax records. A General Property Survey as defined by the Standards of 
Practice for Land Surveyors in TN is not included as part of this proposal. 
 
CEC will utilize survey field technicians equipped with GPS, Robotics, and Conventional Total 
Station surveying instruments. The survey will be referenced to the Tennessee State Plane 
Coordinate System (NAD83) and the North American Vertical Datum of 1988 (NAVD88, Geoid 
12B) in U.S. Feet. CEC will process the survey data in Civil3D to verify survey information before 
providing the CLIENT an ASCII points file utilizing the TDOT survey code list for their use. 
 
It is understood that the CLIENT hereby grants CEC or represents and warrants (if the site is not 
owned by the CLIENT) that permission has been duly granted for a Right-of-Entry by our firm, 
agents, staff, consultants and subcontractors for the purpose of obtaining field information 
pertinent to the subject project. 
 
1.2 Task 0004 - Jurisdictional Waters Determination 
 
The scope of this task is to provide a Waters of the U.S. Determination (i.e., streams and wetlands) 
within the project area described above. In performing the jurisdictional determinations, the 1987 
Corps of Engineers Wetlands Delineation Manual and the 2012 Regional Supplement: Eastern 
Mountains and Piedmont Region, Version 2.0, will be closely followed to establish a description 
of the soils, plants and hydrologic conditions of the site. CEC will perform the following tasks: 
 

1. Using the 1987 Corps of Engineers Wetland Delineation Manual and the 2012 
Regional Supplement: Eastern Mountains and Piedmont Region, Version 2.0, 
delineate potential wetlands located along the proposed alignment.  

 
2.  Complete the Corps of Engineers Wetland Data Forms for each wetland/upland 

sampling site.  
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3.  Using a Trimble® GeoXT GPS Unit, map the wetland boundaries (if present) to 
determine area, and log lat/long of each soil pit along with hue, value and chroma 
of the soil using a standard Munsell® Color Chart. 

   
4. Complete the Rapid Bioassessment Protocols for Use in Streams and Wadeable 

Rivers forms, which the Corps currently uses to determine mitigation ratios. 
 
5.   Prepare a summary report describing the findings that includes the routine wetland 

determination data forms, a photo summary, and delineation map. 
 
6. Submit wet weather conveyance and stream determinations to TDEC as a Qualified 

Hydrologic Professional. 
 
7. Coordinate with TDEC and the Nashville Corps of Engineers office to schedule a 

concurrence site visit at the direction of Alfred Benesch & Company.  
 
2.0 SCHEDULE 
 
CEC can begin work on this project within 10 business days of your notification to proceed and 
can deliver the survey information and Jurisdictional Determination within 45 business days 
following the commencement of the survey fieldwork, weather permitting. 
 
3.0 AGREEMENT & FEE 
 
CEC’s estimated fee is based on the scope above and will be billed on a Time and Materials basis. 
The estimated cost to perform the scope of services outlined above is provided below: 
 

Task Estimated Fee 

0003 - Survey $25,000.00 

0004 - Jurisdictional Waters Determination $  1,500.00 

Total $26,500.00 
  
Any additional services requested by the client and performed by CEC will be invoiced as per our 
2019 City of Franklin Services Fee Schedule (attached). CEC will obtain the client’s approval 
prior to performing any additional work. Our Schedule of Terms and Conditions which apply to 
the proposed work is also attached. Your verbal or written (including email) authorization to 
proceed will form a binding contract and indicates your acceptance of our Terms and Conditions. 
Any changes to our Terms and Conditions must be agreed to in writing by both parties prior to 
your authorization to proceed. 
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4.0      CLOSING 

CEC appreciates the opportunity to provide this proposal to Alfred Benesch & Company for the 
professional surveying services. Should you have any questions or comments regarding this 
proposal or the project, please do not hesitate to call us at (615) 333-7797. 

Sincerely, 

CIVIL & ENVIRONMENTAL CONSULTANTS, INC. 

James R. Cooley, P.L.S. Eric Gardner, P.E.   Jeff Duke  
Project Manager Senior Project Manager Senior Principal

Enclosures: Exhibit 1 - Proposed Multi-use Trail Location Map 
Survey Terms & Conditions 
2019 City of Franklin Services Fee Schedule 
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307 Hickerson Drive 
Murfreesboro, TN  37129 

tel 615.663.7678 
www.cia-engineers.com 

October 15, 2019 

Mr. Brian Ralstin, PE 
Project Engineer 
Alfred Benesch & Company, Inc. 
8 Cadillac Drive, Suite 250 
Brentwood, Tennessee 37027 

Re: Proposal for Geotechnical Exploration Services 
Harlinsdale Pedestrian Bridge 
Franklin, Williamson County, Tennessee 
CIA Proposal No. 2019320 

Dear Mr. Ralstin: 

CIA, LLC is pleased to submit this proposal to provide geotechnical exploration services for the referenced 
project. This proposal is based on project information provided to us and presents our scope of services, 
fee, and schedule information. 

PROJECT AND BACKGROUND INFORMATION 

Initial project information was provided to us by Benesch by email transmission on October 8, 2019.  At 
that time, we were provided an aerial drawing showing the project limits and the location of a potential 
retaining with a maximum height approaching 10 feet vertically. We were instructed to provide a 
geotechnical scope that would be adequate to develop geotechnical parameters for design of an MSE wall 
and to provide global stability of the proposed wall. 

Based on the provided drawing, we understand that the project will be located along Lewisburg Pike in 
Franklin, Tennessee. The project consists of adding a multi-use path and sidewalks to the existing roadway. 

SCOPE OF SERVICES 

The goals of this exploration are to generally characterize site geologic conditions, determine lithology, 
evaluate soil and rock foundation conditions at the retaining wall location, and develop recommendations 
for the proposed construction.  The assessment of environmental concerns is beyond the scope of the 
geotechnical exploration. 

After review of the plan provided by Benesch, CIA plans to advance up to 6 borings at the proposed 
retaining wall location.  All borings will be extended to auger refusal. The overburden at each drilled location 
will be drive-sampled in general accordance with ASTM D 1586 “Penetration Test and Split-Barrel 
Sampling of Soils.”  At select locations, we may attempt to obtain relatively undisturbed samples with thin-
walled (Shelby) tubes.  We do not plan to borings into the underlying rock.  Upon completion of boring 
advancement, each boring will be checked for the presence of groundwater and will then be subsequently 
backfilled with auger cuttings. 
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The estimated drilling quantities are presented in the attached cost estimate summary. CIA will monitor the 
exploration and adjust the exploration program to address any specific needs dictated by the subsurface 
conditions encountered.  We will communicate the observed subsurface conditions to the design team and 
coordinate any adjustments to the exploration program and associated impacts to the budget and schedule 
for completion of the geotechnical exploration.  No additional work that will require an increase in the budget 
for the geotechnical exploration will be initiated without prior approval. 
 
Following completion of the field exploration, laboratory testing will be assigned to selected samples to 
assess the engineering characteristics of the overburden. Laboratory index testing will be conducted to 
determine the natural moisture content, Atterberg limits, and grain size distribution of select soil samples 
recovered from the drilling operations.  Additionally, select soil specimens may be subjected to unconfined 
compressive strength testing to provide shear strength data to support design efforts.  Other tests may be 
required depending upon the subsurface conditions encountered. 
 
No drilling activities will take place without proper coordination with current property owners. CIA will 
contact the Tennessee One Call System (811), the state-wide utility clearance coordinator for the State of 
Tennessee, to have the underground utilities marked prior to mobilization of the drilling equipment.  The 
boring locations may be offset from the proposed locations to facilitate access and avoid marked utilities.  
CIA is not responsible for repair of utilities that are not properly identified by others at the time of our 
exploration.   
 
A geotechnical report will be issued for the geotechnical exploration, outlining the scope of work performed 
as well as the results of the exploration and lab testing program. The report will address geotechnical 
aspects of retaining wall design and construction.  The geotechnical reports will present our findings and 
will address, at a minimum, the following: 
 

• General information regarding the site and subsurface conditions, including soil stratigraphy and 
bedrock occurrences, as well as groundwater measurements. 
 

• Results of laboratory tests performed on selected samples. 
 

• General comments regarding geology and geologic hazards, such as karst conditions. 
 

• Recommendations for site preparation, including criteria for stripping, excavation, reuse of on-
site materials as structural fill, undercutting of suitable materials and subgrade remedial 
treatments, and criteria for compacted fill where applicable. 
 

• Recommendations for retaining wall design and construction. 
 

• Recommendations for embankment and walkway design and construction (if applicable). 
 

• Recommendations for temporary and permanent groundwater control, if needed. 
 
Additional comments/conditions upon which this proposal is based are as follows: 
 
• We anticipate that the proposed exploration will be conducted within public right of way of the City 

of Franklin property. If access to private property is required, we will make reasonable efforts to 
gain voluntary permissions for entry from private property owners, where appropriate.  Benesch will 
be notified, as necessary, of any properties where such entry might be denied. 

 
• We will measure from existing landmarks to establish the boring locations during field exploration.  

Determination of the exact boring locations and ground surface elevations is beyond this scope of 
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services.  This proposal does not include provisions for surveying efforts to establish the boring 
locations.  

 
• If traffic conditions or related concern for the safety of personnel working adjacent to and within 

existing roadways, CIA will coordinate activities with Benesch, The City of Franklin, or county 
personnel as applicable.  A CIA professional will be dedicated to the field work on a full-time basis 
to coordinate safety procedures and drilling efforts.  We do not anticipate that subcontracted traffic 
control will be required. 

 
• The subsurface exploration will be planned and conducted in accordance with the Tennessee 

Department of Environment and Conservation General Permit for Surveying and Geotechnical 
Exploration.  As such, installation and monitoring of erosion protection/siltation control measures 
by both subcontracted and CIA personnel may be required as part of the drilling program. 

 
• The unit prices submitted in this proposal were derived based on the anticipated scope of work 

assuming the subsurface exploration program would be performed within one year from this 
proposal date. 

 
• We will retain the soil samples for 30 calendar days following the submittal of the geotechnical 

engineering report.  After this time, the soil samples may be discarded unless directed otherwise. 
 
FEE SCHEDULE AND AUTHORIZATION 
 
It is our understanding that the geotechnical work will be contracted under a unit price contract. Based on 
our understanding of the project, our estimated fees are outlined below.  A detailed cost estimate is 
attached. 
 

1.00 Drilling Services         $4,980.00  
2.00 Laboratory Services       $1,412.00  
3.00 Engineering Services       $7,465.00 
      
Total Not-to-Exceed Costs       $13,857.00 

 
We will discuss with you any expected modifications in scope of services and fee if necessary. 

Closing 
 
We appreciate the opportunity to support this design-build pursuit exploration and design efforts for this 
project and look forward to working with you in the future.  If you have any questions, please feel free to 
contact our office.   
 
Sincerely, 
CIA, CIVIL INFRASTRUCTURE ASSOCIATES, LLC 
 

Matt Bullard, PE 
Vice President      Attachment:  Cost Estimate 
Director of Geotechnical Services    
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1.0 DRILLING SERVICES

Qty. Cost
1.1 Equipment Mobilization 1 800.00$    each 800.00$         
1.2 On-site Project Professional 20 95.00$      per hour 1,900.00$      
1.3 Soil Auger Drilling 150 14.00$      per vertical foot 2,100.00$      
1.4 Rock Core Set-up 0 100.00$    each -$               
1.5 Rock Coring 0 42.00$      per vertical foot -$               
1.6 Water Hauling 0 250.00$    per day -$               
1.7 Shelby Tubes 3 60.00$      each 180.00$         

SUBTOTAL 4,980.00$      

2.0 LABORATORY TESTING SERVICES

Qty. Cost
2.1 Natural Moisture Content 8 9.00$        each 72.00$           
2.2 Sieve Particle Size Analysis (ASTM D 422) 2 80.00$      each 160.00$         
2.3 Atterberg Limits (ASTM D 4318) 4 65.00$      each 260.00$         
2.4 Unconfined Compression Test (Rock) 0 125.00$    each -$               
2.5 Unconfined Compression Test (Soil) 4 100.00$    each 400.00$         
2.6 Triaxial Compression Test (CU) 2 260.00$    each 520.00$         

SUBTOTAL 1,412.00$      

3.0 ENGINEERING SERVICES

Qty. Cost
3.1 Project Initiation, Coordination, and Utility Locates
3.1.1 Project Professional 2 95.00$      per hour 190.00$         
3.1.2 Senior Project Manager 1 185.00$    per hour 185.00$         

3.2 Engineering Evaluations and Report Development, Bridge
3.2.1 Project Professional 42 95.00$      per hour 3,990.00$      
3.2.2 Senior Project Manager 12 185.00$    per hour 2,220.00$      
3.2.3. Principal Geotechnical Engineer 4 220.00$    per hour 880.00$         

SUBTOTAL 7,465.00$      

ESTIMATED TOTAL COST 13,857.00$  

Franklin, Williamson County, Tennessee
Alfred Benesch & Company

Geotechnical Exploration and Engineering Professional Services

COST ESTIMATE

Lewisburg Pike Retaining Wall

Rate

Rate

Rate

10/15/2019
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Schedule of Hourly Rates 
CIVIL, GEOTECHNICAL, AND SURVEY 

 

 

 Senior Principal……………………………………………………………………………………………………………….$220 

Principal………………………………………………………………………………………………………………………….$210 

Senior Project Manager ....................................................................................................... $200 

Senior Engineer……………………………………………………………………………………………………………….$190 

Project Manager ................................................................................................................... $185 

Project Engineer III ............................................................................................................... $175 

Project Engineer II ................................................................................................................ $165 

Project Engineer I ................................................................................................................. $155 

Technical Professional III ...................................................................................................... $140 

Technical Professional II……………………………………………………………………… . …………………………$130 

Technical Professional I……………………………………………………………………… . …………………….……$120 

Senior Designer .................................................................................................................... $120 

Designer ............................................................................................................................... $110 

Senior Field Technician ......................................................................................................... $120 

Field Technician II ................................................................................................................. $100 

Field Technician I .................................................................................................................... $80 

Administrative Professional ................................................................................................... $80 

 

 

 Survey Crew – 3 Man Party  ................................................................................................. $220 

Survey Crew – 2 Man Party Two Man Survey Crew ............................................................. $170 

 Survey Crew - One Man Robotic or RTK (GPS) Survey Crew ................................................ $130 

Senior Survey CADD/GIS Technician .................................................................................... $100 

Survey CADD/GIS Technician ................................................................................................. $90 

Senior Land Surveyor/Manager (PE/RLS) ............................................................................. $160 

Land Surveyor/Manager (PE/RLS) ........................................................................................ $145 

Party Chief.. ..................................... ………………………………………………………………………………..$100 

  

 

 

 

Effective November 2019 
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