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Middle Tennessee
Civil Constructors, LLC Infrastructure, Inc. W & O Construction, Inc.
Estimated Bid Unit Bid Unit Bid Unit
Item No. Description Unit Quantity Price Bid Amount Price Bid Amount Price Bid Amount
1 Sewer Pump gg:r‘;’;fomplete and g 1 $250,925.00 $250,925.00| $223,285.00 $223,285.00| $322,500.00 $322,500.00
6 inch DIP Pressure Class 350 with
PROTECTO 401 Lining and
o | Restraint Grip Gaskets Force Main. | 997 $123.50 $123,129.50 $154.70  $154,235.90 $120.00  $119,640.00
Shall including all pipe, valves,
fittings, fittings,
related appurtenances and testing.
3 Demolition, Complete LS 1 $19,936.00  $19,936.00] $18,867.00 $18,867.00| $15,000.00| $15,000.00
Erosion Control, Clearing, Tree
4 Removal, Fence Replacement, LS 1 $28,446.00  $28446.00|  $4450.00  $4,450.00|  $6,000.00  $6,000.00
Temporary relocation of sheds or
other structures
5 Mobilization LS 1 $10,683.00  $10,683.00 $2,000.00 $2,000.00] $35,000.00/  $35,000.00
Yard Piping as per sheet MP3, for 10
inch DIP gravity line, Port Plug
6 . LS 1 $95,701.00)  $95,701.00f $33,420.00| $33,420.00| $20,000.00,  $20,000.00
Valve and appurtenances, Coring and
Invert Reshape MHA-2
Doghouse Manhole A-1,
7 approximate +/-14" depth 4°-0” EA 1 $13,268.00) $13,268.00 $7,591.50 $7,591.50| $11,000.00/ $11,000.00
Diameter
- i +/-15°
g  ManholeA 3’§£§;°X‘mate IS A 1 $13,937.00  $13,937.00]  $6,844.00  $6,844.00| $10,000.00  $10,000.00
9 Erosion Control Intermediate/Final LS 1 $13,353.000 $13,353.00 $1,700.00 $1,700.00 $6,000.00 $6,000.00
10 Allowance for Telemetry Relocation|  n/a 1 $4,000.00 $4,000.00 $4,000.00 $4,000.00 $4,000.00 $4,000.00
11 Asphalt Pavement Repait Sq-ft 5400 $6.00)  $32,400.00 §10.00,  $54,000.00 $6.00)  $32,400.00
12 Concrete Pavement Repait Sq-ft 1778 $11.65] $20,713.70 $11.50| $20,447.00 $23.00| $40,894.00
Undercutting/ Excavation of gravity
sewer line and or wetwell where
directed by Owner or Engineer
including Unclassified Excavation,
13 removal and disposal of unsuitable C.Y. 300 $69.000  $20,700.00 $77.39  $23,217.00 $40.000  $12,000.00
material, furnishing and installing 2-
inch surge stone, including all
dewatering, slope protection and
shoring.
Grand Totals: $647,192.20 $554,057.40 $634,434.00




